

**BART Agreement Number: 6M8135**  
**Work Plan No. A.06- Union City Station Phase 2A**

**Approval Date: 06/28/19**

**Scope:**

This scope of work is to provide full construction management services for the Union City Intermodal Station Phase 2A – BART Station Improvements.

**Prime:** Jacobs

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
Acumen	\$576,186	Y	Y
M Lee	\$40,587	Y	Y

**Total Work Plan Value: \$1,888,678**