

BART Agreement Number: 6M8144

Approval Date: 10/14/19

Work Plan No. B.19-01 OKS G Spur IFB and DSDC

Scope:

Work performed under this amendment will include the following tasks:

1) Management/Coordination

2) Geocar Shed Relocation

- a. Coordination, update plans, resubmit, comment response
- b. Revised IFB Submittal

3) Design Services During Construction

- a. Bid Support
- b. Meetings
- c. Review and respond to Request of Information (RFIs).
- d. Review of Shop Drawings and Product Data
- e. Generate Change Notice Drawings and Specifications as needed to address differing site Conditions.
- f. Utility Coordination
- g. CADD As-Builts

Prime: HNTB & FMG, Joint Venture

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
----------------------	---------------	------------------	------------------

Total Work Plan Value: \$508,855