

BART Agreement Number: 6M8146

Approval Date: 10/7/19

Work Plan No. B.04-01 C-Line (CRO-CLA) 34.5kV Cable Replacement Project

Scope:

2.2.1 Incorporate Fiber Optic Design Change

2.2.2 Incorporate Surge Arrester Design

2.2.3 Incorporate CLA Elbow Box Support Design Change

Prime: PARSONS

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
STRUCTUS, Inc.	\$101,541	Y	Y
JMA Civil, Inc.	\$105,065	N	Y
Earth Mechanics, Inc.	\$6,545	Y	Y
Rail Surveyors and Engineers, Inc.	\$18,705	Y	Y

Total Work Plan Value: \$815,991