

BART Agreement Number: 6M8147
Work Plan No. B.05- A77 Interlocking Enabling Work

Approval Date: 06/19/19

Scope:

Additional Train Control Design Services for the A77 Interlocking
Renewal Project.

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Towill	\$57,619	N	N

Prime: PGH Wong

Total Work Plan Value: \$316,202